INTERLOCAL CONTRACT
GOWAN LONE MOUNTAIN SYSTEM
BRANCH 4

THIS INTERLOCAL CONTRACT made and entered into as of the / i 7% day of
,%/ , W 2006 by and between the Clark County Regional Flood Control District,
herfinafter referred to as “DISTRICT” and the CITY OF LAS VEGAS, hereinafter referred to

as “CITY”.

WITNESSETH

WHEREAS, pursuant to Chapter 543 of the Nevada Revised Statutes, the DISTRICT
may approve a project to design and construct flood control improvements; and

WHEREAS, the flood control improvements proposed herein are the same as those
generally identified in the 2002 Master Plan update as Structure Numbers GOL4-0001 and
GOL4-0002 hereinafter referred to as “PROJECT”; and

WHEREAS, the PROJECT is identified and shown on the attached Exhibit “A”; and

WHEREAS, the PROJECT has been approved by the DISTRICT on its annual Ten Year
Construction Program; and

WHEREAS, the PROJECT has regional flood control significance and is located in the
same hydrographic area as the Las Vegas Valley.

NOW, THEREFORE, in consideration of the covenants, conditions, contracts, and
promises of the parties hereto, the DISTRICT and the CITY agree to the following:

SECTION I - SCOPE OF THE PROJECT

THIS INTERLOCAL CONTRACT applies to construction associated with the Gowan
Lone Mountain System — Branch 4. The basic improvements shall consist of include
approximately 800 linear feet of (2)9°X8’ reinforced concrete boxes and associated soil cement
collection channel. The improvements shall be funded through DISTRICT funds as herein
described. This project is further identified and shown on the attached Exhibit “A”.

SECTION II - PROJECT COSTS

The DISTRICT agrees to fund project costs within the limits specified below:

1. The construction shall not exceed $4,456,734.
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2. Construction Management shall not exceed $445,673.

3. The total cost of the contract shall not exceed $4,902,407 which includes all of the items
described in the paragraphs above.

4, A written request must be made to the DISTRICT and approved by the Board to
reallocate funds between phases of the project. No other approval by the Lead Entity is
required.

5. A written request must be made to the DISTRICT and a Supplemental Interlocal Contract
approved by the Board to increase the total cost of the contract noted above prior to
payment of any additional funds.

SECTION III - GENERAL

1. The Clark County Regional Flood Control District shall be shown on the title sheet of
both the plans and specifications as the funding agency.

2. The CITY will use its best efforts to award the bid for this PROJECT by November 30,
2006. Prior to submission of the first payment request, the Entity will submit to the
District a construction schedule and cash flow projection. The CITY will take all
reasonable steps possible to avoid delays in the construction of District funded projects.
Project delays more than four months, as measured from the award date, may be subject
to a formal review by both the Technical Advisory Committee and the District Board of
Directors. At the review, the CITY will have an opportunity to present information
relative to the delays, measures taken to avoid the delays and the likelihood of those
delays continuing. The Board will make a determination, in view of the delays and
limited available funding, whether project funding should continue. In the case that the
Board chooses to discontinue funding, the Board may cancel any Interlocal Contract(s)
associated with the project and discontinue funding for the remainder of the project.
Funding already spent or appropriated by the CITY will not be required to be refunded to
the District. Project funding can be reconsidered at any time when the CITY can
demonstrate that the project can proceed on an acceptable schedule.

3. The CITY will comply with the Local Purchasing Act, Chapter 332 and Public Works
Projects, Chapter 338, of the Nevada Revised Statutes.

4. The CITY, its employees and representatives shall at all times comply with all applicable
laws, ordinances, statutes, rules and regulations in effect at the time work is performed on
the PROJECT.
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5. The CITY will require appropriate financial security for the construction of the
PROJECT.

6. The CITY shall provide all impacted entities and the DISTRICT with the opportunity to
provide the CITY with input relative to the following processes: scope of services
development; consultant selection; design, construction and maintenance review; and
monitoring of the effectiveness and impacts of facilities on flood flows.

7. Applicable portions of the current editions of the Policies and Procedures, the Hydrologic
Criteria and Drainage Design Manual and the Uniform Regulations for the Control of
Drainage adopted by the DISTRICT will apply in developing this PROJECT unless
specifically superseded by this CONTRACT.

8. Purchases of right-of-way in excess of that actually needed for construction will not be
allowed unless a comparison between the cost of excess acquisition and needed
acquisition, including damages, indicates that benefits from such a transaction would
result. Title to residual property will be vested in the name of the CITY. Revenues
derived from the sale of these properties, less the cost of the sale of these properties, will
be forwarded to the DISTRICT.

9. Administrative settlements and acceptance of counter offers involving right-of-way may
only be made following a review and approval by the DISTRICT.

10.  The DISTRICT will reimburse the CITY, or make payment directly to its contractor or its
consultant, each month for project costs as outlined in SECTION II - PROJECT COSTS.
Invoices must identify and allocate all costs to the categories noted below:

a. Right-of-Way acquisition including appraisals, title and escrow, negotiations,
legal fees, recording fees, etc.

Pre-design Engineering (all work prior to design, excluding right-of-way)

Design Engineering

Construction Engineering

Construction (all work after award of construction contract)

Environmental: Costs incurred by the Lead Entity for the preparation of
environmental documentation applicable to the PROJECT and costs incurred for
the implementation of mitigation measures provided in an environmental

document (e.g., EIS or EA)
g. Other including landscaping, flood insurance rate map amendments or revisions,

etc.
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11.  Accurate documentation of all work performed and payments made will be maintained by
the CITY for a period of three (3) years in hard copy form after final PROJECT approval
and payment. Following the three-year period, the CITY shall keep records for
permanent storage in original form, in microfilm/fiche media or an electric format.

12.  The DISTRICT reserves the right to review and/or audit all records pertaining to all
projects both during and after PROJECT completion.

13.  Up to the limits set forth in NRS Chapter 41, the CITY will indemnify and defend the
DISTRICT against and from any and all claims and demands of whatsoever nature which
arises out of allegations of negligence or misconduct of CITY officers, employees or
agents, related to or under this Contract which results from injury to or death of any
persons whomsoever or against and from damage to or loss or destruction of property.

14.  Any costs found to be improperly allocated to this PROJECT will be refunded by the
CITY to the DISTRICT.

15. The items covered in SECTION II - PROJECT COSTS must be completed to the
satisfaction of the DISTRICT prior to August 14, 2008. The DISTRICT may, at any time
thereafter, grant extensions or terminate this Contract after thirty (3 0) days notice.
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Date of District Action: REGIONAL FLOOD CONTROL DISTRICT

Lplimber) Hodm76 By, Y-

ATTEST: XWRENCE L. BROWN, 11T, Chairman

CAROLYMFRAZIERW
Secretary to the Board

Approved as to Form:

BY/A\/(\ﬂA@W

CHRISTOPHER FI
Chief Deputy District Attomey

******************************************************************************

Date of Council Action: CITY OF LAS VEGAS
/a//a/oc, BY: '
ATTEST: OSCAR B. GOODMAN, Mayor

APPROVED AS TO FORM
%:A%AM JO RONEIUS, City Clerk Wporpean . 9/22/06

Thomas R. Green Daté
Deputy City Attorney
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